Project

Name:

Location:

Evaluation and Qualification Criteria

S.No. Particulars Amount
## |Contract No: 11/IDOKAVRE/NCB/W/2079-80
1 Estimate Amount (without VAT, PS and Conti.), NRs. 148682084.42
2 PS Amount, NRs. 2300000.00
VAT, NRs. 19328670.97
Contingency, NRs. 6039347.75
3 Estimate with PS, NRs. (without VAT and Conti.) (V) 150982084.42
Estimate (with VAT and PS) 170310755.39
Estimate (with VAT, PS and Conti.) 176350103.14
Bid Security, @2.5% ( 2% to 3% of Estimate Amount Exclusive VAT) 3774552.11
4 Required Bid Security in million 3.77
Construction time in year (T) 1.50
Construction time in month 18.00
5 Maximum Contingent time in month 3.00
Joint Venture
S.No. Particulars Rquirements Single Entity All Paaners Each Partner | One Partner
Combined
6 [2.3.2 Average Annual Construction Turnover (1.5 x V/T), Million 151.00 151.00 151.00 37.75 60.40
2.3.3 Bid Capacity, million @100% (The amount stated should be 80 % to
7 [100 % of Engineer’s Estimate (without VAT and Contingencies but 151.00 151.00 151.00 37.75 60.40
including Provision Sum) in round figure)
2.3.3 Financial Resources: Using Forms FIN - 3 and FIN - 4 in Section IV
(Bidding Forms) the Bidder must demonstrate access to, or availability of, must meet must meet
) ) L must meet must meet N cere(D).... of
8 financial resources such as liquid assets , unencumbered real assets, and R R «eee(6).... of the
! X requirement requirement . the
other financial resources, (other than any contractual advance payments) requirement .
- requirement
to meet the cash-flow reauirementof ... (5).....
IF V<= NRs 250 Milions NA NA NA NA NA
IF V>NRs 250 Milions 25.16 25.16 25.16 6.29 10.07
Note:
(5) Construction cash flow requirement for a number of months (to the nearest half-month), determined as the total time needed by the Employer to pay a contractor's
invoice, allowing for (a) the actual time consumed for construction, from the beginning of the month invoiced, (b) the time needed by the Project Manager to issue the
monthly payment certificate, (c) the time needed by the Employer to pay the amount certified, and (d) a contingency period of one month to allow for unforeseen
delays. The total period should not exceed three months for estimated cost (excluding Vat) more than NRs. 250 Millions and for estimated cost (excluding Vat) less
than NRs. 250 Millions, the total period should not exceed 5 months. The assessment of the monthly amount should be based on a straight-line projection of the
estimated cash flow requirement over the particular contract period, neglecting the effect of any advance payment and retention monies, but including contingency
allowances in the estimated contract cost.]
(6) Usually not less than 25 %
(7) Usually not less than 40 %
General Construction Experience: Experience under construction
contracts in the role of contractor, subcontractor, or management
. L Must meet Not . Must meet
9  |contractor for at least the last ........... years prior to the applications . ) Not Applicable )
. . . L requirement Applicable requirement
submission deadline. ( Note:The time period is normally 5 years, but may
be reduced to not less than 3 vears. according to the nature of works.)
10 |2.4.2 Specific Construction Experience
(a) Contracts of Similar Size and Nature
(i) For Works with value up to NRs. 50 million
Participation as Prime contractor, management contractor, or subcontractor, Rauirements Sinale Entit AP Joint Venture
in at least One (1) Contract within the last ten (10) years, with a value of at q 6 v arfners Each Partner | One Partner
least NRs .....(2).... that have been successfully or are substantially Combined
completed and that are similar to the proposed works. The similarity shall
be based on the physical size, complexity, methods, technology or other Not .
characteristics as described in Section VI, Works Requirements. (In NRs NA NA Applicable Not Applicable NA
Miillion)
(ii) For Works with value above NRs. 50 million
Participation as Prime contractor, management contractor, or subcontractor, Joint Venture
in at least One (1) Contract within the last ten (10) years, with a value of at [ Rquirements Single Entity All Parfners Each Partner | One Partner
least NRs .....(3).... that have been successfully or are substantially Combined
completed and that are similar to the proposed works. The similarity shall
be based on the physical size, complexity, methods, technology or other Not .
characteristics as described in Section VI, Works Requirements. (In NRs 90.59 90.59 Applicable Not Applicable 90.59
Miillion)
(iii) For complex works with value up to NRs. 50 million**
Participation as Prime contractor, management contractor, or subcontractor, Joint Venture
in at least One (1) Contract within the last ten (10) years, with a value of at | Rauirements Single Entity AllPartners | o riner | One Partner
least NRs .....(2) .... that have been successfully or are substantially Combined
completed and that are similar to the proposed works. The similarity shall
be based on the physical size, complexity, methods, technology or other NA NA Not 16.00 NA
characteristics as described in Section VI, Works Requirements. (In NRs Applicable ’
Miillion)
(iv) For complex works with value above NRs. 50 million**
L . Joint Venture
Participation as Prime contractor, management contractor, or subcontractor, Raui . .
i T i quirements Single Entity All Partners
in at least One (1) Contract within the last ten (10)) years, with a value of at X ‘ Each Partner | One Partner
e P P it Vntnrd mendd Combined




1E4ASL INIXS () UldL Tdve UEET SULLESSIUIY Ul dit Substdiitidily LUITIPIELEU dilu
that are similar to the proposed works. The similarity shall be based on the Not
physical size, complexity, methods, technology or other characteristics as 90.59 90.59 Applicabl 16.00 90.59
described in Section VI, Works Requirements. pplicable

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to present value by applying wholesale price index of
Nepal Rastra Bank.

**Complex works means those works involving complex technology such as tunnel roads, roads (asphalt concrete, Rigid pavement with high grade concrete etc.),
major/special bridges (pre stress bridge, special type of bridges such arch bridge, cable stayed bridge, suspension bridge etc.), airport, large water supply projects, large
irrigation projects, hydropower projects and similar works. However in case of complex works like tunnel roads, airports, railway lines, hydropower projects, flyover,
viaduct etc. for which experienced domestic bidders may not be available in market, in order to enhance capability of domestic bidders, the qualification criteria may be
specified in a similar manner for non-complex works i.e. each partner’s requirement may be specified as “not applicable”.

Note:

(2) Insert amount in Nepalese rupees, which is 40% (in above round figure in thousand) of the estimated value (without VAT and contingencies but including
provisional sum) of the subject contract.

(3) Insert amount in Nepalese rupees, which is 60% (in above round figure in thousand) of the estimated value (without VAT and contingencies but including
provisional sum) of the subject contract.

(4) Only in case of complex works, insert amount which is 10% (in above round figure in thousand) of the estimated value (without VAT and contingencies but
including provisional sum) of the subject contract.

(b) Construction Experience in Key Activities

For the above or other contracts executed during the period stipulated (within 10 Years), a
minimum construction experience in the following key activities :

[list activities indicating number or rate of production as applicable; for the key activity (ies) Mus_t meet N?‘ Not Applicable M“ft meet
in the subject contract. The rates should be about 80% of the estimated production rates of the requirement Applicable requirement
key activity(ies) in the subject contract as needed to meet the expected construction schedule
with due allowance for adverse climatic conditions.]

Key Activities 1

Key Activities 2

Key Activities 3

LJ Under Criterion 2.4.2 (a), the specified requirements define the similarity of contracts, whereas the key activities or production rates to be specified under Criterion
2.4.2 (b) define the required capability of the Bidder to execute key components of the Works. There shall be no inconsistency or duplication of requirements between
Criteria 2.4.2(a) and 2.4.2(b).

[J For the rate of production, the rate of production shall be on the basis of the average during the entire contract period.

[J Only the activities having weightage 10 percent or more of the total estimated amount that should be manufactured or built by contractor should be considered as key
activities.

[] Key activities or production rates to be specified shall not restrict innovation and better quality.

[] Key activities or production rates of different contracts for a particular duration can be added while evaluating.

[ While specifying key activities or production rates, it shall be assured and to be recorded by public entity so that sufficient bidders with required qualification are
available in market for adequate competition.

[1 Key activities or production rates to be specified shall be unambiguous e.g. environmental friendly, international/high standard, complex technology etc.

[J While specifying Key activities or production rates, the similarity shall be based on the complexity, methods or technology to be adopted.

[] The activities that can be sub-contracted or readily available in the market (e.g. lift, elevator, electrical works, special type of facilities etc.) shall not considered as
key activities.

Notice 11/11/2022

20 th day Pre-bid meeting 12/2/2022

Dead Line for Submissal 12/12/2022

Submissal 12/12/2022

Bid Validity 3/8/2023 90 Days from Submissal
Bid Security Validity 4/2/2023 30days from Bid Validity
Bid Evaluation 12/27/2022 |15 Days from Opening
Date of Issue of Lol 12/27/2022 | As evaluation Approves
Date of Issue of LoA 1/3/2023 After 7 days of Lol
Contract Agreement 1/18/2023 After 15 Days of LoA
Start of Work 1/25/2023

Completion 7125/2024




