

Notification to the Bidders of the Results of the Bidding Process

This is to notify to all concerned bidders that pursuant to ITB 43.4; the results of the bids received for the IFB Nos.: **RCIP-AF/Bagamati/Works/OCB-06/2079/80, RCIP-AF/Bagamati/Works/OCB-07/2079/80 and RCIP-AF/Bagamati/Works/OCB-09/2079/80** dated 7 July 2023 for the Upgrading and Performance Based Maintenance of rural roads under Rural Connectivity Improvement Project – Additional financing (RCIP-AF) for Contract Nos: **RCIP-AF/Bagamati/Works/OCB-06/2079/80, RCIP-AF/Bagamati/Works/OCB-07/2079/80 and RCIP-AF/Bagamati/Works/OCB-09/2079/80** are as detailed below:

Contract No. : RCIP-AF/Bagamati/Works/OCB-06/2079/80

(i) **Name of the Bidders who submitted the Bids**

S.N.	District	Contract No.	Name of the Bidder Submitting Bids
1	Kavre	RCIP- AF/Bagamati/Works/OCB- 06/2079/80	<ul style="list-style-type: none"> i. M/S Bandan Bhagawati Nirman Sewa Pvt. Ltd., Battisputali, Kathmandu ii. M/S Nepal Adarsha Nirman Company Pvt. Ltd., Kuleshwor, Kathmandu iii. M/S Samanantar Nirman Sewa Pvt. Ltd., Kathmandu iv. M/S ANK Construction Company Pvt. Ltd., Rabibhawan, Kathmandu v. M/S Jaljala-Jaya Ma Swargadwari JV, Ghorahi, Dang vi. M/S Rautaha-Jogimara-Beltar JV, Triyuga Municipality, Udayapur vii. M/S Kamaljit Nirman Sewa Pvt. Ltd., Jadibuti, Kathmandu viii. M/S Golmeshwor/Bhandari JV, Sanothimi, Bhaktapur ix. M/S Bright Multi Construction Pvt. Ltd., Chauri Deurali, Kavre
2	Dolakha	RCIP- AF/Bagamati/Works/OCB- 07//2079/80	<ul style="list-style-type: none"> i. M/S Nepal Adarsha Nirman Company Pvt. Ltd., Kuleshwor, Kathmandu ii. M/S Jaljala-Jaya Ma Swargadwari J/V, Ghorahi, Dang iii. M/S Golmeshwor/ Bhandari JV, Sanothimi, Bhaktapur iv. M/S Rautaha-Jogimara-Hemganga J.V., Triyuga Municipality, Udayapur v. M/S Swachchhanda-G.S.C. JV, Syuchutar, Kathmandu vi. M/S Kamaljit –Rupakali-RA JV, Jadibuti, Kathmandu vii. M/S Bikash/Buwase/Basnet JV, Sinamangal, Kathmandu viii. M/S Kalpabrikshya-BBNS JV, Balaju, Kathmandu

Ne Magar

S.N.	District	Contract No.	Name of the Bidder Submitting Bids
3	Ramechhap	RCIP- AF/Bagamati/Works/OCB- 09//2079/80	i. M/S Lama Construction Company Pvt. Ltd., Maharajgunj, Kathmandu ii. M/S Nepal Adarsha Nirman Company Pvt. Ltd., Kuleshwor, Kathmandu iii. M/S Khadka Krishna-Gaura JV, Maharajgunj, Kathmandu iv. M/S Hollyhock/Baikuntha JV, Golche v. M/S Ashish/ Aashirbad/ Swaminarayan J.V., Triyuga, Udayapur vi. M/S Rautaha - Luna J.V., Triyuga Municipality, Udayapur vii. M/S Swachchhanda/ Bandan Bhagawati JV, Baneshwor, Kathmandu viii. M/S Ajay Kumar-Mahabir J/V, Manbhawan ix. M/S BINA PURI-VEDANSHEE JV, Budhanilkantha, Kathmandu x. M/S Supernew-Tribeni-B&B JV, Baneshwor, Kathmandu

(ii) Bid Prices as Read out at Bid Opening

S. N.	Contract No.	Name of Bidders for Price Bid Opening	Bid Prices Read Out at Bid Opening (NPR)
1	RCIP- AF/Bagamati/ Works/OCB- 06//2079/80	i. M/S Bandan Bhagwati Nirman Sewa Pvt. Ltd., Battisputali, Kathmandu	126,282,349.50 (W/O PS and VAT)
2	RCIP- AF/Bagamati/ Works/OCB- 07//2079/80	i. M/S Rautaha-Jogimara-Hemganga J.V., Triyuga Municipality, Udayapur	181,096,950.74(with PS and VAT)
		ii. M/S Swachchhanda-G.S.C. JV, Syuchutar, Kathmandu	157,310,698.85(W/O PS and VAT)
3	RCIP- AF/Bagamati/ Works/OCB- 09//2079/80	i. M/S Lama Construction Company Pvt. Ltd., Maharajgunj, Kathmandu	559,257,431.82(W/O PS and VAT)
		ii. M/S Ashish/ Aashirbad/ Swaminarayan J.V., Triyuga, Udayapur	433,293,295.48(W/O PS and VAT)
		iii. M/S Rautaha - Luna J.V., Triyuga Municipality, Udayapur	572,706,623.14(with PS and VAT)
		iv. M/S Swachchhanda/ Bandan Bhagwati JV, Baneshwor, Kathmandu	477,340,034.30(W/O PS and VAT)

(iii) Name and Evaluated Bid Prices of each Bid that was evaluated

S.N.	Contract No.	Name of Bidder	Evaluated and Corrected Bid Price (including PS and VAT) NRs.
1	RCIP- AF/Bagamati/Works/OC B-06//2079/80	i. M/S Bandan Bhagwati Nirman Sewa Pvt. Ltd., Battisputali, Kathmandu	144,049,054.94(with PS and VAT)
2	RCIP- AF/Bagamati/Works/OC B-07//2079/80	i. M/S Rautaha-Jogimara-Hemganga J.V., Triyuga Municipality, Udayapur	191,317,326.14(with PS and VAT)
		ii. M/S Swachchhanda-G.S.C. JV, Syuchutar, Kathmandu	179,111,089.31(with PS and VAT)
3	RCIP- AF/Bagamati/Works/OC	i. M/S Lama Construction Company Pvt. Ltd., Maharajgunj, Kathmandu	638,110,904.38(with PS and VAT)

Lyof

3 Pan 23
Ale Magar



S.N	Contract No.	Name of Bidder	Evaluated and Corrected Bid Price (including PS and VAT) NRs.
	B-09//2079/80	ii. M/S Ashish/ Aashirbad/ Swaminarayan J.V., Triyuga, Udayapur	495,771,428.27(with PS and VAT)
		iii. M/S Rautaha - Luna J.V., Triyuga Municipality, Udayapur	572,706,623.14(with PS and VAT)
		iv. M/S Swachchhanda/ Bandan Bhagwati JV, Baneshwor, Kathmandu	545,544,248.93(with PS and VAT)

(iv) Name of Bidders whose bids were rejected and the reasons for their rejection

S.N	Contract No.	Name of Bidder whose bid was rejected	Reasons for rejection
1	RCIP- AF/Bagamati/Works/OC B-06//2079/80	i. M/S Nepal Adarsha Nirman Company Pvt. Ltd., Kuleshwor, Kathmandu	This firm has not submitted the qualification requirement related to Environmental, Health and Safety Documentation (Form Exp-5 related details). Further This firm has not extended the bid validity period on the request of employer.(letter dated 26 th January 2024).
		ii. M/S Samanantar Nirman Sewa Pvt Ltd., Kathmandu	The qualification requirement related to Environmental, Health and Safety Documentation (Form Exp-3 related details) submitted by this firm are not complied with the requirement Furthermore, Environment, Health and Safety Management Plan (ESHMP) are not submitted by this firm. Further this firm has not extended the bid validity period on the request of employer.
		iii. M/S ANK Construction Company Pvt. Ltd., Rabibhawan, Kathmandu	This firm has not submitted the qualification requirement related to Environmental, Health and Safety Documentation (Form Exp-5 related details) and also Environment, Health and Safety related Code of Conduct. Further this firm has not extended the bid validity period on the request of employer.(letter dated 26th January 2024).
		iv. M/S Jaljala-Jaya Ma Swargadwari JV, Ghorahi, Dang	This firm has not submitted the qualification requirement related to Environmental, Health and Safety Documentation (Form Exp-5 related details). Moreover, This firm has not extended for the bid validity period as requested by the employer.
		v. M/S Rautaha-Jogimara-Beltar JV, Triyuga Municipality, Udayapur	Average Annual Construction Turnover (AACT) for the last five years as submitted by the bidder M/S Beltar Nirman Sewa Pvt. Ltd. was found to be insufficient as per requirement. Furthermore, this firm has not extended the bid validity period on the request of employer.(letter dated 26th January 2024).
		vi. M/S Kamaljit Nirman Sewa Pvt. Ltd., Jadibuti, Kathmandu	This firm has not submitted site organization, method statements, construction schedule, mobilization schedule, Environmental, Health and Safety Code of Conduct and Environmental, Health and Safety Management Plan (EHSMP). Further This firm has not extended the bid validity period on the request of employer. (letter dated 26th January 2024).
		vii. M/S Golmeshwor/Bhandari JV, Sanothimi, Bhaktapur	Average Annual Construction Turnover (AACT) for the last five years as submitted by this j.v. was found to be Insufficient as per requirement. Further this firm has not extended the bid validity period on the request of employer (letter dated 26th January 2024).
		viii. M/S Bright Multi Construction Pvt. Ltd., Chauri Deurali, Kavre	This firm has not submitted form Con-1 and Form Con-2. (History of Non-Performing Contracts: Non-performance of a contract did not occur as a result of contractor default since 1 January 2017 (form Con-1) and Declaration: Environmental, Health and Safety Past Performance (Form Con-2). Further this firm has not extended the bid validity period on the request of employer.(letter dated 26th January 2024).

S.N	Contract No.	Name of Bidder whose bid was rejected	Reasons for rejection
2	RCIP- AF/Bagamati/Works/OC B-07//2079/80	i. M/S Nepal Adarsha Nirman Company Pvt. Ltd., Kuleshwor, Kathmandu	This firm has not submitted the qualification requirement related to Environmental, Health and Safety Documentation (Form Exp-5 related details). Further This firm has not extended the bid validity period on the request of employer. (letter dated 26th January 2024).
		ii. M/S Jaljala-Jaya Ma Swargadwari J/V, Ghorahi, Dang	This firm not submitted the qualification requirement related to Environmental, Health and Safety Documentation (Form Exp-5 related details) and site organization. Further this firm has not extended the bid validity period on the request of employer(letter dated 26 th January 2024).
		iii. M/S Golmeshwor/ Bhandari JV, Sanothimi, Bhaktapur	The value of Average Annual Construction Turnover (AACT) for the last five years as submitted by this firm was found to be insufficient as per requirement. The specific experience in similar size and nature (form EXP-1 related) is not complied with the requirements. Further This firm has not extended the bid validity period on the request of employer(letter dated 26th January 2024).
		iv. M/S Rautaha-Jogimara-Hemganga J.V., Triyuga Municipality, Udayapur	This firm's bid is not the lowest evaluated bid.
		v. M/S Kamaljit –Rupakali-RA JV, Jadibuti, Kathmandu	This firm has not submitted site organization, method statements, construction schedule, mobilization schedule, Environmental, Health and Safety Code of Conduct and Environmental, Health and Safety Management Plan (EHSMP). Further bidder has not extended the bid validity period on the request of employer.(letter dated 26th January 2024).
		vi. M/S Bikash/Buwase/Basnet JV, Sinamangal, Kathmandu	This firm has not submitted the qualification requirement related to Specific Experience in Managing Environmental, Health and Safety Aspects (Form Exp-3 related details), Environmental, Health and Safety Documentation (Form Exp-5 related details), EXP-6 related details, site organization, method statements, construction schedule, mobilization schedule, Environmental, Health and Safety Code of Conduct and Environmental, Health and Safety Management Plan (ESHMP). Moreover, This firm has not extended the bid validity period as requested by the employer.
		vii. M/S Kalpabrikshya-BBNS JV, Balaju, Kathmandu	This firm has not submitted the qualification requirement related to Specific Experience in Managing Environmental, Health and Safety Aspects (Form Exp-3 related details), Environmental, Health and Safety Documentation (Form Exp-5 related details), EXP-6 and also has not submitted History of Non-Performing Contracts: (form Con-1) and (Form Con-2). Moreover, this firm has not extended the bid validity period as requested by the employer.
3	RCIP- AF/Bagamati/Works/OC B-09//2079/80	i. M/S Lama Construction Company Pvt. Ltd., Maharajgunj, Kathmandu	This firm's bid is not the lowest evaluated bid.
		ii. M/S Nepal Adarsha Nirman Company Pvt. Ltd., Kuleshwor, Kathmandu	This firm has not submitted the qualification requirement related to Environmental, Health and Safety Documentation (Form Exp-5 related details). Further This firm has not extended the bid validity period on the request of employer (letter dated 26th January 2024).
		iii. M/S Khadka Krishna-Gaura JV, Maharajgunj, Kathmandu	This firm has not submitted the qualification requirement related to Specific Experience in Managing Environmental, Health and Safety Aspects (Form Exp-3 related details) and Environmental Health and Safety Code of Conduct was not submitted.

[Handwritten signature]

[Handwritten signature]
Ale Magar


S.N	Contract No.	Name of Bidder whose bid was rejected	Reasons for rejection
			Furthermore, This firm has not extended the bid validity period as requested by the employer.
		iv. M/S Hollyhock/Baikuntha JV, Golche	This firm has not submitted the qualification requirement related to Specific Experience in Managing Environmental, Health and Safety Aspects (Form Exp-3 related details), Environmental, Health and Safety Documentation (Form Exp-5 related details). Furthermore, This firm has not extended the bid validity period on the request of employer (letter dated 26th January 2024).
		v. M/S Rautaha - Luna J.V., Triyuga Municipality, Udayapur	This firm's bid is not the lowest evaluated bid.
		vi. M/S Swachchhanda/ Bandan Bhagawati JV, Baneshwor, Kathmandu	This firm's bid is not the lowest evaluated bid.
		vii. M/S Ajay Kumar-Mahabir J/V, Manbhawan	The qualification requirement related to Contracts of similar size and nature (EXP-1 related details) and Specific Experience in Managing Environmental, Health and Safety Aspects (Form, Exp-3 related details) are not complied with the requirements set in issued bid document. This firm has not responded to clarification letter (related to EXP-1 as mentioned by This firm in EXP-1 form) issued by the employer within 14 days. Furthermore, the Environmental, Health and Safety Code of Conduct are not submitted by this firm. Furthermore, this firm has not extended the bid validity period on the request of employer.(letter dated 26th January 2024).
		viii. M/S BINA PURI-VEDANSHEE JV, Budhanilkantha, Kathmandu	The letter of technical bid attached by this firm is not complied. The bidder attached the letter of technical bid for Dolalghat – Phalate - Kolati-Dhadkharka – Pokharichauri - Gurase Road (OCB-06) instead of Lubhughat – Bethan – Sunapati Ga.Pa. – Galpa Doramba Road (OCB-09).Furthermore, the Environmental, Health and Safety Code of Conduct is not submitted by this firm. Furthermore, This firm has not extended the bid validity period on the request of employer.(letter dated 26th January 2024).
		ix. M/S Supernew-Tribeni-B&B JV, Baneshwor, Kathmandu	This firm has not submitted the qualification requirement related to Specific Experience in Managing Environmental, Health and Safety Aspects (Form Exp-3 related details), Environmental, Health and Safety Documentation (Form Exp-5 related details), site organization, method statements, construction schedule, mobilization schedule, code of conduct. Furthermore, This firm has not extended the bid validity period on the request of employer.(letter dated 26th January 2024).

(v) Name and Winning Bidder, the price it offered, as well as the Duration and Summary Scope of the Contract Awarded

S. N.	Contract No.	Name of Winning Bidder	Offered Price (including PS and VAT) NRs.	Duration of Contract	Summary Scope of the Contract
1	RCIP- AF/Bagamati/W orks/OCB- 06//2079/80	M/S Bandan Bhagwati Nirman Sewa Pvt. Ltd., Battispatali, Kathmandu	144,049,054.94 (with PS and VAT)	1825 days from the start date (includes phase 1- 730 days, DLP of Phase 1- 365 days and Phase 2- 730 days)	Phase1: Upgradation, Construction and Performance Based Maintenance works of Dolalghat – Phalate - Kolati-Dhadkharka – Pokharichauri - Gurase Road (Ch. 0+000 to 6+415 K.M.) Kavrepalanchowk District of Bagamati Province. The road shall be maintained during DLP of Phase 1. Phase2: Performance Based

Handwritten signature

Handwritten signature
Kumar Ale Magar



S. N.	Contract No.	Name of Winning Bidder	Offered Price (including PS and VAT) NRs.	Duration of Contract	Summary Scope of the Contract
					Maintenance Works- PBM works and services during PBM phase shall be carried out for the road.
2	RCIP- AF/Bagamati/W orks/OCB- 07//2079/80	M/S Swachchhanda- G.S.C. JV, Syuchutar, Kathmandu	179,111,089.31 (with PS and VAT)	1825 days from the start date (includes phase 1- 730 days, DLP of Phase 1- 365 days and Phase 2- 730 days)	Phase 1: Upgradation, Construction and Performance Based Maintenance works of Nayapul – Pawati -Dadakharka Road (Nayapul – Pawati section) (Ch. 0+000 to 6+791 K.M.) Dolakha District District of Bagamati Province. The road shall be maintained during DLP of Phase 1 Phase2: Performance Based Maintenance Works- PBM works and services during PBM phase shall be carried out for the road.
3	RCIP- AF/Bagamati/W orks/OCB- 09//2079/80	M/S Ashish/ Aashirbad/ Swaminarayan J.V., Triyuga, Udayapur	495,771,428.27 (with PS and VAT)	1825 days from the start date (includes phase 1- 730 days, DLP of Phase 1- 365 days and Phase 2- 730 days)	Phase 1: Upgradation, Construction and Performance Based Maintenance works of Lubhughat – Bethan – Sunapatii Ga.Pa. – Galpa Doramba Road (Ch. 0+000 to16+000) District District of Bagamati Province. The road shall be maintained during DLP of Phase 1 Phase2: Performance Based Maintenance Works- PBM works and services during PBM phase shall be carried out for the road.




MS
Er. Madan Kumar Ale Magar
Project Chief (S.D.E.)

